# NOTIFICATION OF INTENTION TO AWARD THE CONTRACT

albaniandf.org/2019/06/07/notification-of-intention-to-award-the-contract-2/

June 7, 2019

### NOTIFICATION OF INTENTION TO AWARD THE CONTRACT

**Employer:** Albanian Development Fund (ADF)

**Project:** Community Works IV: Development of the Albanian Alps and Coastal Areas

**Contract title:** "Reconstruction of rain water drainage system in the area including the neighborhoods Hajro Cakerri, 4 Heronite, 28 Nentori, Vlore"

Country: Albania

**Loan No.:** ALB – LD 1853

**RFB No:** CWPIV/W/OP/2019/19

**Issued on:** June 07, 2019

**I.** The duration and summary scope of the contract: The construction period is 6 months. The works consist on reconstruction of the sewerage network of the white water which is very damaged. This is the result of numerous constructions during the past years and improper interventions.

For the implementation of this project there is no need for expropriation as the pipes follow the existing sewer pipeline. The pipes are provided with an outside diameter 600, 800, 1000 and 1200mm.

The Site is located at Vlora municipality.

- **II. The selection method used:** The Most Advantageous Bid.
- **III.** The Bidder submitting the successful Bid: "Alb-Star" shpk.
- **IV.** The Contract price of the successful Bid: 35,792,195 ALL (net of VAT) 42,950,634 ALL (VAT included).

### V. The Bidders who submitted a Bid:

- 1. "Alb-Star" shpk
- 2. "Desaret Company" shpk

## VI. The bid prices as read out at opening of financial parts of bids:

1. "Alb-Star" shpk – 35,790,871 ALL (net of VAT) – 42,949,045 ALL (VAT included).

## VII. The bid prices as evaluated:

1. "Alb-Star" shpk – 35,792,195 ALL (net of VAT) – 42,950,634 ALL (VAT included).

## VIII. The unsuccessful bidders and the reasons the bids were unsuccessful:

## 1. "Desaret Company" shpk

The bid is not substantially responsive and does not meet the qualifying criteria, conforming to all the terms, conditions and specifications of the Bidding Documents as follows:

The package did not contained an outer envelope and an inner copy envelope.

ITB 19.1. and 19.3. The Bid Security. The criterion is not fulfilled. The Bidder hasn't submitted the Bid Security.

- 2.1 History of Non-Performing Contracts. The criterion is not fulfilled. The form has not been submitted.
- 2.3 Pending Litigation. The criterion is not fulfilled. The form has not been submitted.
- 2.4 Litigation History. The criterion is not fulfilled. The form has not been submitted.
- 3.1 Financial Capabilities. The criterion is not fulfilled. The form has not been submitted.
- 3.2 Financial Capabilities. The criterion is not fulfilled. The form has not been submitted.
- 4.1 (a) General Construction Experience. The criterion is not fulfilled. The bidder has started working as contractor on 2016.
- 4.2 (a) Specific Construction Experience. The criterion is not fulfilled. The bidder submitted the following contracts:
  - 1. "Construction of Water Supply, Gjiri i Lalzit", commenced on 6/2016 and completed on 10/2018. The value of the works is 249,699,966 ALL.
  - 2. "Requalification of the areas around Cultural Palace, restricted traffic area and promenade Pashko Hysi", commenced on 7/2016 and completed on 7/2017. The value of the works is 264,704,108 ALL.
  - 3. "River Protection of Devoll Proger, Korce", commenced on 3/2017 and completed on 5/2017. The value of the works is 17,701,453 ALL. The amount of the works is smaller than the one requested in the criterion.

- 5. License. The criterion is not fulfilled. The Bidder has not submitted the license.
- 6. Personnel. The criterion is not fulfilled. The form has not been submitted.
- 7. Equipment. The criterion is not fulfilled. The form has not been submitted.

# IX. The standstill period is 10 days.

## X. The complaint during the standstill period may by submitted at:

Albanian Development Fund

Street Address: Rr. Sami Frasheri, No. 10

Room number: Protocol Office

City: Tirana

Country: Albania